

Republic of the Philippines Department of Agriculture BUREAU OF ANIMAL INDUSTRY 5 Visayas Avenue, Barangay Vasra, Quezon City 1128 (+632)8528-2240 & director@bai.gov.ph () www.bai.gov.ph

July 26, 2024

#### SUPPLEMENTAL / BID BULLETIN No. 2024-012

This Supplemental/Bid Bulletin No. 2024-012 is issued by the BAI Bids and Awards Committee to all participating bidders to clarify, amend and/or modify certain provisions and requirements for the various procurement projects.

All portions of the Bidding Documents affected by these amendments shall be made to conform the same.

Amendments/inclusions/clarifications made herein shall be considered as integral part of the Bidding Documents.

FROM	ТО		
IB -2024-043 SSUPPLY AND DELIVERY OF BIOSAFETY CABINET ABC – P8,400,000.00			
Polypropylene structure with high chemical resistance	Polypropylene structure <b>or steel with anti-</b> <b>microbial powder coating</b> with high chemical resistance		
2 H14 HEPA filter	2 H14 HEPA filters <b>or better</b>		
Smart 4.3" touch-screen control system	Smart 4.3" touch-screen control system <b>or</b> larger		
Gemicidal UV light system and safety interlock mechanism	<b>Germicidal</b> UV light system and safety interlock mechanism		
6 mm double layer safety front glass window with electrical motion system	<b>5-</b> 6 mm double layer <b>or better</b> safety front glass window with electrical motion system		
<b>Specifications:</b> Outer Dimensions (W x D x H) 31.5" x 26.7" x 48"	Specifications: Maximum Outer Dimensions (W x D x H) 31.5" x 26.7" x 48"		
Workspace (W x D x H) 28.3" x 19.7" x 22.4"	Workspace (W x D x H) <b>plus or minus 2 inches</b> 28.3" x 19.7" x 22.4"		
Downflow Velocity: 0.35 m/s, 70 FPm	Downflow Velocity: 0.35 m/s, FPm <b>or</b> compliant/equivalent to EN12469		
Inflow Velocity: 0.5 m/s, 100 FPm	Inflow Velocity: 0.5 m/s, 100 FPm <b>or</b> compliant/equivalent to EN12469		
Cabinet Material: Welded white polypropylene structure with stainless steel 304 worktop	Cabinet Material: Welded white polypropylene structure <b>or steel with anti-microbial powder</b> <b>coating</b> with stainless steel 304 worktop		
Noise level: 52 dB> (Tested 20 cm from worktable, 1.2m above ground)	Noise level: 52 dB> (Tested 20 cm from worktable, 1.2m above ground) <b>or</b> <b>compliant/equivalent to EN12469</b>		



according to ISO 9001"





# Republic of the Philippines Department of Agriculture **BUREAU OF ANIMAL INDUSTRY** 5 Visayas Avenue, Barangay Vasra, Quezon City 1128 🕲 (+632)8528-2240 🛛 director@bai.gov.ph 🌘 www.bai.gov.ph 📢 @bai.gov.ph

Illumination: LUX, Eco-friendly LED lighting 800	Illumination: LUX, Eco-friendly LED lighting 800- 1000
UPS, AVR One laboratory chair (leatherette) 1-year warranty PMS and Calibration	<b>Compatible</b> UPS, AVR One laboratory chair (leatherette) with back rest and ball caster and adjustable height 1-year warranty on Parts and Services PMS and Calibration within 1-year warranty (Calibration after installation on site and before expiration of warranty)
Installation by field specialist	Initial inspection at warehouse of the supplier and final inspection and delivery to regions:
Deliver to regions: RADDL 1, 2, 3, 4A, 4B (2 units), 5, 6, 7, 8, 9, BARMM	RADDL 1- Brgy. Tebag East, Sta. Barbara, Pangasinan (1 unit)
	RADDL 2- DA CVIAL, Regional Government Center, Carig Sur, Tuguegarao City, Cagayan (1 unit)
	RADDL 3- Dept. of Agriculture CLIARC, Paraiso, Tarlac City, Tarlac (1 unit)
	RADDL 4A- 345 Tanco Drive, Marawoy, Lipa City, Batangas (1 unit)
	RADDL 4B- DA RFO MIMAROPA, ILD Compound, Barcenaga, Naujan, Oriental Mindoro (2 units)
	RADDL 5- DA RFO 05, ILD Compound, San Agustin, Pili, Camarines Sur (1 unit)
	RADDL 6- DA RFO 6, Parola, Iloilo City (1 unit)
	RADDL 7- DA RFO 7 Complex, Highway Maguikay, Mandaue City, Cebu (1 unit)
	RADDL 8- Brgy. 1-4 Libertad, Magsaysay Blvd., Tacloban City (1 unit)
	RADDL 9- Veterans Ave ext., Tumaga Road, Tetuan, Zam. City / ILD Complex, Sanito, Ipil, Zamboanga Sibugay (1 unit)
2	RADDL BARMM- MAFAR Extension/Annex Building, Sinsuat Ave., Cotabato City (1 unit)

"Our organization is certified according to ISO 9001"



Certificate of Satisfactory Performance from previous deliveries	Certificate of Satisfactory Performance from <b>the</b> <b>past five (5) years from date of</b> <b>delivery/completion for the same equipment.</b>		
<b>Delivery Period:</b> 60 calendar days upon receipt of NTP.	<b>Delivery Period: within 90</b> calendar days upon receipt of NTP.		
IB -2024-044			
SUPPLY AND DELIVERY OF VARIOUS MASTERMIXES ABC – P66,216,207.95			
<ul> <li>Please see attached updated/revised technical specifications included in the bidding document posted in PhilGEPS website.</li> </ul>			
IB -2024-045			
SUPPLY AND DELIVERY OF VARIOUS OFFICE SUPPLIES			
ABC - P1,098,469.00			

- Please see attached updated/revised technical specifications included in the bidding document posted in PhilGEPS website.

#### IB -2024-046 PROCUREMENT OF SERVICE FOR THE PRODUCTION OF AUDIO AND VIDEOS FOR AFRICAN SWINE FEVER (ASF) ABC – P4,000,000.00

## Production of ASF Video and Audio Files

PRODUCTION ACTIVITY	Schedule	Payment and Milestone
$1^{st}$ consultation: Content Briefing of end user and supplier	1 <sup>st</sup> week of awarding of NTP (1 <sup>st</sup> month)	
Selection of endorser	1 <sup>st</sup> week of awarding of NTP (1 <sup>st</sup> month)	
script (1 <sup>st</sup> Draft)	2 <sup>nd</sup> week of 1 <sup>st</sup> month	
Client Presentation (flow / guide script and treatment)	2 <sup>nd</sup> week of 1 <sup>st</sup> month	
Submission of Revised Script / Script Lock	2 <sup>nd</sup> week of 1 <sup>st</sup> month	
Pre-production Meeting with Client	2 <sup>nd</sup> week of 1 <sup>st</sup> month	
Shoot	$2^{nd}$ to $3^{rd}$ week of $1^{st}$ month	
1st Cut Ready for Client	4 <sup>th</sup> week of 1 <sup>st</sup> month	
Client Feedback on 1st Cut	4 <sup>th</sup> week of 1 <sup>st</sup> month (2-3 days)	25% payment
2nd Cut Ready for Client	1 <sup>st</sup> week of 2 <sup>nd</sup> month	
Client Feedback on 2nd Cut	1 <sup>st</sup> week of 2 <sup>nd</sup> month	
Client Approval/Picture Lock (3rd Cut)	1 <sup>st</sup> week of 2 <sup>nd</sup> month	
Online cut submission and Feedback	1 <sup>st</sup> week of 2 <sup>nd</sup> month	
Final Online Cut for Client Approval	1 <sup>st</sup> week of 2 <sup>nd</sup> month	
Final Delivery and turnover of Material 60s, 30s, 15s (English and Tagalog)	2 <sup>nd</sup> week of 2 <sup>nd</sup> month	25 % payment
For preview: 60s,30s & 15s (Ilocano   Ilonggo   Visaya   Bikol)	3 <sup>rd</sup> week of 2 <sup>nd</sup> month	
Revisions		25% Payment
Final Online Cut for Client Approval		
Final Delivery of Material (Iloc   Ilonggo   Visaya   Bikol)	4 <sup>th</sup> week of 2 <sup>nd</sup> month	25% Payment







Republic of the Philippines Department of Agriculture BUREAU OF ANIMAL INDUSTRY 5 Visayas Avenue, Barangay Vasra, Quezon City 1128 (\*632)8528-2240 (director@bai.gov.ph) (f) @bai.gov.ph

### Schedule of Payment for Super Pig Animated Video with dubbed voices

Production Activity	Schedule	Payment and Milestone
Briefing of material and client needs	1 <sup>st</sup> week of the 3 <sup>rd</sup> month	
Presentation of storyline and script	1 <sup>st</sup> week of the 3 <sup>rd</sup> month	
Revisions of script	2 <sup>nd</sup> week of the 3 <sup>rd</sup> month	
Script approval and lock in	2 <sup>nd</sup> week of the 3 <sup>rd</sup> month	25% Payment
Dubbing and talent selection and approval	2 <sup>nd</sup> week of the 3 <sup>rd</sup> month	
Production period	3 <sup>rd</sup> week of 3 <sup>rd</sup> month up to 3 <sup>rd</sup> week of 4 <sup>th</sup> month	
1 <sup>st</sup> cut preview	3 <sup>rd</sup> week of 4 <sup>th</sup> month	25% Payment
Revisions	3 <sup>rd</sup> week of 4 <sup>th</sup> month	
2 <sup>nd</sup> Cut and final preview	4 <sup>th</sup> week of 4 <sup>th</sup> month	25% Payment
Approval	4 <sup>th</sup> week of 4 <sup>th</sup> month	
Delivery of material	4 <sup>th</sup> week of 4 <sup>th</sup> month	25% Payment

### Social Media Campaign

Production Activity	Schedule	Payment and Milestone
Briefing	1 <sup>st</sup> week of 5 <sup>th</sup> month	
Selection of Influencers	1 <sup>st</sup> week of 5 <sup>th</sup> month	
Approval of Concept	2 <sup>nd</sup> week of 5 <sup>th</sup> month	
Approval of videos	3 <sup>rd</sup> week of 5 <sup>th</sup> month	25% Payment
2 posting per week per influencer:		
1 <sup>st</sup> week	4 <sup>th</sup> week of 5 <sup>th</sup> month	25% Payment
2 <sup>nd</sup> week	1 <sup>st</sup> week of 6 <sup>th</sup> month	





#### Republic of the Philippines Department of Agriculture BUREAU OF ANIMAL INDUSTRY 5 Visayas Avenue, Barangay Vasra, Quezon City 1128 (\*632)8528-2240 (director@bai.gov.ph) (f) @bai.gov.ph

3rd week2nd week of 6th month4th week3rd week of 6th month5th week4th week of 6th month5th week4th week of 6th monthSubmission of Report (engagement,<br/>likes, shares, additional followers of<br/>NASFPCP accounts)25% Payment

### CRITERIA AND METRIC FOR HIGH ENGAGEMENT OF SOCIAL MEDIA INFLUENCER:

Engagement Reach:

Minimum of 100,000 Likes

Minimum of 2,000 comments

Minimum of 5,000 shares

Impressions: Number of Plays of videos – Minimum of 500,000 plays

Please be guided accordingly.

## (SGD.) CHERYL ROSE CAYAD-AN, DVM, MDM Chairperson

Bids and Awards Committee

